
WRPS Upcoming Opportunities

Subcontract Opportunity
Estimated RFP 
Release Date

Estimated 
Term

Estimated 
Dollar Amount

Waste Core Sampling System and X-

Ray System

June 10, 2010 7/1/10-2/28/11 $5M

HEPA Filter Housings June 2010 6/1/10-9/30/10 $1M

Engineering Managed Task June 18, 2010 10/1/10-9/30/14* $5M/yr

Interns July 2010 10/1/10-9/30/14* $400K/yr

*Anticipated award for one year Base Term with three one year extension options

(Items or dates subject to change due to planning activities) 

www.hanford.gov/chmpmm and select Current RFPs

http://www.hanford.gov/chmpmm

